

Lot Approval Report-SAIL-BSP-M&SP-FA-10100008**Dtd.29.06.09**

SI.No.	Lot NO	Material Description	Qty(MT)	Bid Price (Rs./MT)	Status
28	2011	MM CUTTINGS	139.69	21200	Confirm
29	2012	MM CUTTINGS	184.35	21750	Confirm
62	2203	RAIL CUTTING	359	19200	Confirm
63	2228	RAIL CUTTING	313	18600	Confirm
64	2229	RAIL CUTTING	337	18600	Confirm
66	2217	RAILS DEF/REJ R-52	100	21450	Confirm
67	2254	RAILS DEF/REJ R-52	100	21450	Confirm
68	2218	RAILS DEF/REJ R-60	100	20450	Confirm
69	2219	RAILS DEF/REJ R-60	100	20350	Confirm
70	2220	RAILS DEF/REJ R-60	100	20500	Confirm
71	2255	RAILS DEF/REJ R-60	100	20350	Confirm
72	2127	WRM TRIMMING END CUTTING	74.84	21000	Confirm
77	2055	BILLET DEF/REJ (UPTO 110)	219.6	20650	Confirm
78	2059	BILLET DEF/REJ (UPTO 110)	225.8	20650	Confirm
79	2061	BILLET DEF/REJ (UPTO 110)	172	20700	Confirm
80	2063	BILLET DEF/REJ (UPTO 110)	179.65	20650	Confirm
81	2064	BILLET DEF/REJ (UPTO 110)	228.65	20650	Confirm
82	2065	BILLET DEF/REJ (UPTO 110)	195.8	20650	Confirm
84	2067	BILLET DEF/REJ (UPTO 110)	190.85	20650	Confirm
85	2072	BILLET DEF/REJ (UPTO 110)	167.35	20650	Confirm

Lot Approval Report-SAIL-BSP-M&SP-FA-10100008**Dtd.29.06.09**

SI.No.	Lot NO	Material Description	Qty(MT)	Bid Price (Rs./MT)	Status
86	2073	BILLET DEF/REJ (UPTO 110)	185.75	20650	Confirm
91	2085	BILLET DEF/REJ (UPTO 110)	226.85	20650	Confirm
93	2088	BILLET DEF/REJ (UPTO 110)	210.6	20650	Confirm
94	2089	BILLET DEF/REJ (UPTO 110)	211.95	20650	Confirm
106	2208	BILLET DEF/REJ (UPTO 110)	447	20650	Confirm
109	2211	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm
110	2212	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm
111	2213	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm
114	2240	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm
116	2242	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm
123	2269	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm
125	2271	BILLET DEF/REJ (UPTO 110)	200	20650	Confirm