

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
1	8391	PLATE SIDE SHEARING	118	BORIA	19400	Confirm
2	8392	PLATE SIDE SHEARING	107	BORIA	19350	Confirm
3	8393	PLATE SIDE SHEARING	111	BORIA	19400	Confirm
4	8394	PLATE SIDE SHEARING	147	BORIA	19500	Confirm
5	8395	PLATE SIDE SHEARING	108	BORIA	19450	Confirm
6	8396	PLATE SIDE SHEARING	109	BORIA	19400	Confirm
7	8397	PLATE SIDE SHEARING	131	BORIA	19400	Confirm
8	8398	PLATE SIDE SHEARING	119	BORIA	19450	Confirm
9	8399	PLATE SIDE SHEARING	145	BORIA	19450	Confirm
10	8400	PLATE SIDE SHEARING	109	BORIA	19400	Confirm
11	8135	PM END SHEARING CAT I	157.75	NDS_AREA_A-5	18950	Confirm
12	8136	PM END SHEARING CAT I	148.23	NDS_AREA_A-4	19000	Confirm
13	8137	PM END SHEARING CAT I	152.4	NDS_AREA_H	19300	Confirm
14	8152	PM END SHEARING CAT I	162.62	NDS_AREA_A-10	19200	Confirm
15	8168	PM END SHEARING CAT I	157.78	NDS_AREA_C-9	19050	Confirm
16	7760	PM END SHEARING CAT I	165.49	NDS_AREA_M	19000	Confirm
17	8187	PM END SHEARING CAT I	161.63	NDS_AREA_L	19000	Confirm
18	8401	PM END SHEARING CAT I	129	BORIA	19050	Confirm
19	8402	PM END SHEARING CAT I	127	BORIA	19100	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
20	8403	PM END SHEARING CAT I	125	BORIA	19150	Confirm
21	8404	PM END SHEARING CAT I	125	BORIA	19050	Confirm
22	8405	PM END SHEARING CAT I	128	BORIA	19050	Confirm
23	8406	PM END SHEARING CAT I	137	BORIA	19050	Confirm
24	8407	PM END SHEARING CAT I	135	BORIA	19100	Confirm
25	8408	PM END SHEARING CAT I	127	BORIA	19200	Confirm
26	8409	PM END SHEARING CAT I	146	BORIA	19200	Confirm
27	8111	PM END SHEARING CAT II	121.76	NDS_AREA_H	17500	Confirm
29	8410	PM END SHEARING CAT II	86	BORIA	17650	Confirm
30	8411	PM END SHEARING CAT II	78	BORIA	17800	Confirm
31	8412	PM END SHEARING CAT II	80	BORIA	17650	Confirm
32	8413	PM END SHEARING CAT II	85	BORIA	17500	Confirm
33	8414	PM END SHEARING CAT II	81	BORIA	17650	Confirm
34	8415	PM END SHEARING CAT II	78	BORIA	17700	Confirm
35	8416	PM END SHEARING CAT II	93	BORIA	17600	Confirm
36	8417	PM END SHEARING CAT II	72	BORIA	17700	Confirm
37	8418	PM END SHEARING CAT II	55	BORIA	17800	Confirm
38	8123	PLATE CUTTING CAT I	128.58	ODS_AREA_J7-RT	20000	Confirm
39	8124	PLATE CUTTING CAT I	119.81	ODS_AREA_I9-RT	19850	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
41	8160	PLATE CUTTING CAT I	122.61	ODS_AREA_J9-RT	19950	Confirm
42	8161	PLATE CUTTING CAT I	118.77	ODS_AREA_J9-RT	20000	Confirm
43	8162	PLATE CUTTING CAT I	108.79	ODS_AREA_I7-RT	20950	Confirm
44	8163	PLATE CUTTING CAT I	113.19	ODS_AREA_I9-LT	20150	Confirm
45	8164	PLATE CUTTING CAT I	121.22	ODS_AREA_I8-RT	20200	Confirm
46	8165	PLATE CUTTING CAT I	129.78	ODS_AREA_J7-RT	20950	Confirm
47	8166	PLATE CUTTING CAT I	121.32	ODS_AREA_I1-L	20050	Confirm
48	8167	PLATE CUTTING CAT I	120.34	ODS_AREA_J8-RT	19800	Confirm
49	8112	PLATE CUTTING CAT II	134.69	NDS_AREA_A-12	20400	Confirm
50	8153	PLATE CUTTING CAT II	170.97	NDS_AREA_A-8	20400	Confirm
51	7934	PLATE CUTTING CAT II	163.37	NDS_AREA_H	20400	Confirm
52	8109	PLATE CUTTING CAT A	83.9	ODS_AREA_C3-LT	23100	Confirm
53	8110	PLATE CUTTING CAT A	92.55	ODS_AREA_J5-LT	25050	Confirm
54	8119	PLATE CUTTING CAT A	126.8	ODS_AREA_E2-LT	23650	Confirm
55	8120	PLATE CUTTING CAT A	176.7	ODS_AREA_D4-LT	23450	Confirm
56	8121	PLATE CUTTING CAT A	73.9	ODS_AREA_H9-LT	24000	Confirm
57	8122	PLATE CUTTING CAT A	138.95	ODS_AREA_I6-RT	23000	Confirm
58	8154	PLATE CUTTING CAT A	140.4	ODS_AREA_J5-RT	23700	Confirm
59	8155	PLATE CUTTING CAT A	113.55	ODS_AREA_E4-LT	23450	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
60	8156	PLATE CUTTING CAT A	134.35	ODS_AREA_H 6-RT	23550	Confirm
61	8157	PLATE CUTTING CAT A	185.15	ODS_AREA_C 3-RT	24550	Confirm
62	8158	PLATE CUTTING CAT A	135.9	ODS_AREA_I5- RT	23650	Confirm
63	8159	PLATE CUTTING CAT A	173.75	ODS_AREA_H 5-RT	24550	Confirm
64	8069	MM CUTTINGS	173.39	ODS_PBS_RD _R	19100	Confirm
65	8070	MM CUTTINGS	181.11	ODS_PBS_RD _L	19100	Confirm
66	8131	MM CUTTINGS	123.28	ODS_AREA_N 14L_3	18600	Confirm
67	8138	MM CUTTINGS	158.28	ODS_AREA_N 15L_4	19800	Confirm
68	7899	MM CUTTINGS	121.8	ODS_AREA_N 14L_5	18800	Confirm
69	7900	MM CUTTINGS	124.39	ODS_AREA_N 15R_7	18550	Confirm
70	7901	MM CUTTINGS	168.33	ODS_AREA_N 15R_5	19350	Confirm
71	7902	MM CUTTINGS	180.85	ODS_AREA_N 15L_1	19200	Confirm
79	8149	WR COIL DEF	70.7	ODS_AREA_H 5-RT	16450	Confirm
83	8060	WR COIL DEF	87	ODS_AREA_J5- RT	23100	Confirm
85	7898	TMT BAR DEFECTIVE	144.52	ODS_AREA_N 15L_6	19100	Confirm
86	8439	TMT BAR DEFECTIVE	213	BORIA	19500	Confirm
87	8440	TMT BAR DEFECTIVE	297	BORIA	19100	Confirm
88	8441	TMT BAR DEFECTIVE	319	BORIA	19500	Confirm
89	8442	TMT BAR DEFECTIVE	250	BORIA	19150	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
90	8443	TMT BAR DEFECTIVE	200	BORIA	19550	Confirm
91	8444	TMT BAR DEFECTIVE	448	BORIA	18900	Confirm
92	8445	TMT BAR DEFECTIVE	267	BORIA	19200	Confirm
93	8446	TMT BAR DEFECTIVE	233	BORIA	19150	Confirm
94	8430	WIRE ROD CUTTING	120	BORIA	19150	Confirm
95	8431	WIRE ROD CUTTING	120	BORIA	19100	Confirm
96	8432	WIRE ROD CUTTING	120	BORIA	19300	Confirm
97	8433	WIRE ROD CUTTING	120	BORIA	19100	Confirm
98	8434	WIRE ROD CUTTING	120	BORIA	19300	Confirm
99	8435	WIRE ROD CUTTING	120	BORIA	19050	Confirm
100	8436	WIRE ROD CUTTING	120	BORIA	19300	Confirm
101	8437	WIRE ROD CUTTING	120	BORIA	19150	Confirm
102	8438	WIRE ROD CUTTING	120	BORIA	19150	Confirm
103	8429	WIRE ROD CUTTING	120	BORIA	19150	Confirm
104	7908	WRM TRIMMING AND CUTTING	81.99	ODS_PBS_RD_L	19400	Confirm
106	8420	RAIL CUTTING	285	BORIA	18100	Confirm
107	8421	RAIL CUTTING	350	BORIA	18100	Confirm
108	8422	RAIL CUTTING	308	BORIA	18550	Confirm
109	8423	RAIL CUTTING	359	BORIA	18100	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
110	8424	RAIL CUTTING	572	BORIA	18550	Confirm
111	8425	RAIL CUTTING	349	BORIA	18600	Confirm
112	8426	RAIL CUTTING	230	BORIA	18200	Confirm
114	8428	RAIL CUTTING	375	BORIA	18100	Confirm
115	8362	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
116	8363	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
117	8364	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
118	8365	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
119	8366	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
120	8367	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
121	8368	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
122	8369	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
123	8370	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
124	8371	RAILS DEF/REJ R-52 KG	100	BORIA	19000	Confirm
125	8372	RAILS DEF/REJ R-60 KG	100	BORIA	19000	Confirm
126	8373	RAILS DEF/REJ R-60 KG	100	BORIA	19000	Confirm
127	8374	RAILS DEF/REJ R-60 KG	100	BORIA	19000	Confirm
128	8375	RAILS DEF/REJ R-60 KG	100	BORIA	19050	Confirm
129	8376	RAILS DEF/REJ R-60 KG	100	BORIA	19000	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
130	8377	RAILS DEF/REJ R-60 KG	100	BORIA	19050	Confirm
131	8378	RAILS DEF/REJ R-60 KG	100	BORIA	19100	Confirm
132	8379	RAILS DEF/REJ R-60 KG	100	BORIA	19100	Confirm
133	8380	RAILS DEF/REJ R-60 KG	100	BORIA	19100	Confirm
134	8381	RAILS DEF/REJ R-60 KG	100	BORIA	19100	Confirm
135	8382	BILLET DEF/REJ (ABOVE 110)	60	BORIA	21450	Confirm
136	8383	BILLET DEF/REJ (ABOVE 110)	171	BORIA	21450	Confirm
137	8045	BILLET DEF/REJ (UPTO 110)	195.4	ODS_AREA_I7-RT	21200	Confirm
138	8047	BILLET DEF/REJ (UPTO 110)	202.55	ODS_AREA_C1-RT	21250	Confirm
139	8048	BILLET DEF/REJ (UPTO 110)	215.5	ODS_AREA_D2-RT	21350	Confirm
140	8049	BILLET DEF/REJ (UPTO 110)	162.45	ODS_AREA_E3-LT	21350	Confirm
141	8050	BILLET DEF/REJ (UPTO 110)	184.3	ODS_AREA_F2-LT	21200	Confirm
142	8051	BILLET DEF/REJ (UPTO 110)	180.65	ODS_AREA_I6-LT	21500	Confirm
143	8384	BILLET DEF/REJ (UPTO 110)	451	BORIA	21550	Confirm
144	8385	BILLET DEF/REJ (UPTO 110)	200	BORIA	21500	Confirm
145	8386	BILLET DEF/REJ (UPTO 110)	200	BORIA	21600	Confirm
146	8387	BILLET DEF/REJ (UPTO 110)	200	BORIA	21500	Confirm
147	8388	BILLET DEF/REJ (UPTO 110)	200	BORIA	21400	Confirm
148	8389	BILLET DEF/REJ (UPTO 110)	200	BORIA	21500	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100023 Dtd.14.12.09

Sl.No.	Lot No.	Material Description	Qty(MT)	Location	H1 Bid Price (Rs/MT)	Status
149	8390	BILLET DEF/REJ (UPTO 110)	200	BORIA	21300	Confirm
150	8147	BLOOM SHAPED DEF/ REJ	154.95	ODS_AREA_C 4-RT	17550	Confirm
172	8130	BLOOM RL DEF/REJ	197.95	ODS_AREA_I7- LT	17550	Confirm
176	8142	BLOOM RL DEF/REJ	192.15	ODS_AREA_F 1-LT	17650	Confirm
178	8144	BLOOM RL DEF/REJ	198.7	ODS_AREA_E 4-LT	17600	Confirm
180	8146	BLOOM RL DEF/REJ	170.75	ODS_AREA_I6- RT	18050	Confirm
183	8175	BLOOM RL DEF/REJ	178.6	ODS_AREA_C 1-LT	17900	Confirm
185	8177	BLOOM RL DEF/REJ	200.1	ODS_AREA_H 6-RT	19000	Confirm
198	8358	BLOOM RL DEF/REJ	200	BORIA	18300	Confirm
199	8359	BLOOM RL DEF/REJ	200	BORIA	18350	Confirm
207	8356	BLOOM RL DEF/REJ	200	BORIA	18300	Confirm
234	8065	SLAB CC DEF/REJ	248.95	ODS_AREA_I7- RT	18000	Confirm
235	8062	SLAB CC DEF/REJ	173.4	ODS_AREA_D 1-LT	18650	Confirm
236	8063	SLAB CC DEF/REJ	245.3	ODS_AREA_I6- LT	18000	Confirm
237	8064	SLAB CC DEF/REJ	244.45	ODS_AREA_I7- LT	18000	Confirm
238	8451	TURNING AND BORING FROM RTS	40	BORIA	25000	Confirm
240	8447	MS TURNING AND BORING	50	BORIA	15400	Confirm
242	8450	MS TURNING AND BORING	50	BORIA	15150	Confirm
243	8448	MS TURNING AND BORING	50	BORIA	15450	Confirm