

**Lot Approval Report-SAIL-BSP-M&SP-
FA-10100010 Dtd.20.07.09**

SI.No.	Lot NO	Material Description	Qty(MT)	Bid Price (Rs/MT)	Status
4	2899	PLATE CUTTING CAT I	134.1	21800	Confirm
5	2900	PLATE CUTTING CAT I	143.2	21850	Confirm
14	2909	PLATE CUTTING CAT I	133.1	21700	Confirm
17	2951	PM END SHEARING CAT I	164	18500	Confirm
18	2952	PM END SHEARING CAT I	153	18500	Confirm
19	2953	PM END SHEARING CAT I	146	18550	Confirm
20	2954	PM END SHEARING CAT I	158	18500	Confirm
21	2965	PM END SHEARING CAT I	154	18500	Confirm
22	2966	PM END SHEARING CAT I	153	18550	Confirm
23	2967	PM END SHEARING CAT I	159	18500	Confirm
24	2968	PM END SHEARING CAT I	163	18500	Confirm
25	2969	PM END SHEARING CAT I	152	18600	Confirm
26	2970	PM END SHEARING CAT I	153	18500	Confirm
27	2971	PM END SHEARING CAT I	155	18500	Confirm
28	2997	PM END SHEARING CAT I	155	18550	Confirm
29	3009	PM END SHEARING CAT I	149	18550	Confirm
30	3010	PM END SHEARING CAT I	130	18550	Confirm
31	3011	PM END SHEARING CAT I	152	18500	Confirm
32	3012	PM END SHEARING CAT I	133	18500	Confirm

**Lot Approval Report-SAIL-BSP-M&SP-
FA-10100010 Dtd.20.07.09**

Sl.No.	Lot NO	Material Description	Qty(MT)	Bid Price (Rs/MT)	Status
33	3013	PM END SHEARING CAT I	150	18600	Confirm

**Lot Approval Report-SAIL-BSP-M&SP-
FA-10100010 Dtd.20.07.09**

Sl.No.	Lot NO	Material Description	Qty(MT)	Bid Price (Rs/MT)	Status
34	3014	PM END SHEARING CAT I	155	18500	Confirm
35	3015	PM END SHEARING CAT I	155	18500	Confirm
36	3016	PM END SHEARING CAT I	152	18500	Confirm
38	3018	PM END SHEARING CAT I	153	18500	Confirm
39	3019	PM END SHEARING CAT I	144	18500	Confirm
40	3020	PM END SHEARING CAT I	157	18550	Confirm
51	2766	PLATE CUTTING CAT A	112.35	24550	Confirm
83	2960	TMT BAR DEFECTIVE	138	18500	Confirm
84	2976	TMT BAR DEFECTIVE	149	18500	Confirm
85	2977	TMT BAR DEFECTIVE	102	18500	Confirm
86	2978	TMT BAR DEFECTIVE	212	18500	Confirm
88	2998	TMT BAR DEFECTIVE	125	18550	Confirm
90	3003	TMT BAR DEFECTIVE	151	18750	Confirm
91	3035	TMT BAR DEFECTIVE	130	18900	Confirm
92	2856	TMT BAR DEFECTIVE	76.76	18500	Confirm
93	2957	WIRE ROD CUTTING	120	18500	Confirm
94	2958	WIRE ROD CUTTING	120	18500	Confirm
95	2959	WIRE ROD CUTTING	120	18500	Confirm
97	2973	WIRE ROD CUTTING	120	18500	Confirm
99	2975	WIRE ROD CUTTING	120	18500	Confirm

**Lot Approval Report-SAIL-BSP-M&SP-
FA-10100010 Dtd.20.07.09**

Sl.No.	Lot NO	Material Description	Qty(MT)	Bid Price (Rs/MT)	Status
103	3031	WIRE ROD CUTTING	120	18500	Confirm
104	3032	WIRE ROD CUTTING	120	18500	Confirm
107	3027	RAIL CUTTING	329	18500	Confirm
109	3041	RAIL CUTTING	90	18500	Confirm
114	3048	RAILS DEF/REJ R-60	100	19350	Confirm
115	3049	RAILS DEF/REJ R-60	100	19350	Confirm
173	2994	BLOOM RL DEF/REJ	200	18000	Confirm
174	2995	BLOOM RL DEF/REJ	200	18000	Confirm