

Lot Approval Report-SAIL-BSP-M&SP-FA-1010022 Dtd.02.12.09

Sl.No.	Lot No.	Material Description	Loaction	Qty (MT)	H1 Bid Price (Rs/MT)	Status
12	7739	PM END SHEARING CAT I	NDS_AREA_G	162.95	17800	Confirm
15	7530	PM END SHEARING CAT I	NDS_AREA_G	158.78	18400	Confirm
16	7857	PM END SHEARING CAT I	BORIA	143	18350	Confirm
18	7859	PM END SHEARING CAT I	BORIA	131	18100	Confirm
19	7860	PM END SHEARING CAT I	BORIA	143	18000	Confirm
20	7861	PM END SHEARING CAT I	BORIA	134	17950	Confirm
21	7862	PM END SHEARING CAT I	BORIA	127	18050	Confirm
22	7863	PM END SHEARING CAT I	BORIA	143	18400	Confirm
23	7864	PM END SHEARING CAT I	BORIA	145	18050	Confirm
24	7865	PM END SHEARING CAT I	BORIA	117	18300	Confirm
25	7809	PM END SHEARING CAT I	BORIA	157	18250	Confirm
26	7810	PM END SHEARING CAT I	BORIA	154	18250	Confirm
27	7811	PM END SHEARING CAT I	BORIA	144	18000	Confirm
44	7483	PLATE CUTTING CAT I	ODS_AREA_J9-LT	127.42	20550	Confirm
48	7487	PLATE CUTTING CAT I	ODS_AREA_I7-LT	134.86	19800	Confirm
49	7488	PLATE CUTTING CAT I	ODS_AREA_I1-L	126.31	20150	Confirm
56	7717	PLATE CUTTING CAT A	ODS_AREA_I5-LT	105.7	24600	Confirm
58	7719	PLATE CUTTING CAT A	ODS_AREA_C2-RT	168	24650	Confirm
60	7721	PLATE CUTTING CAT A	ODS_AREA_H7-RT	103.85	23750	Confirm
67	7335	PLATE CUTTING CAT A	ODS_AREA_F1-RT	123.05	24800	Confirm
69	7338	PLATE CUTTING CAT A	ODS_AREA_E1-RT	79.35	25250	Confirm
70	7339	PLATE CUTTING CAT A	ODS_AREA_H5-RT	141	24400	Confirm
72	6966	PLATE CUTTING CAT A	ODS_AREA_A1-LT	129.45	25100	Confirm
73	6970	PLATE CUTTING CAT A	ODS_AREA_J5-LT	145	24000	Confirm

Lot Approval Report-SAIL-BSP-M&SP-FA-1010022 Dtd.02.12.09

Sl.No.	Lot No.	Material Description	Loaction	Qty (MT)	H1 Bid Price (Rs/MT)	Status
74	6971	PLATE CUTTING CAT A	ODS_AREA_E1-RT	86.55	24150	Confirm
79	7741	MM CUTTINGS	ODS_AREA_N14L_6	184.69	18150	Confirm
80	7390	MM CUTTINGS	ODS_AREA_M15R_1	172.54	18550	Confirm
81	7391	MM CUTTINGS	ODS_AREA_M15R_2	165.37	19350	Confirm
82	7392	MM CUTTINGS	ODS_AREA_M15L_2	172.48	18650	Confirm
83	7393	MM CUTTINGS	ODS_AREA_N14R_3	139.01	18550	Confirm
85	7755	MM COBBLE	ODS_AREA_M14L_3	137.6	18000	Confirm
102	7818	WIRE ROD CUTTING	BORIA	120	17500	Confirm
103	7819	WIRE ROD CUTTING	BORIA	120	17500	Confirm
104	7820	WIRE ROD CUTTING	BORIA	120	17500	Confirm
105	7821	WIRE ROD CUTTING	BORIA	120	17500	Confirm
106	7822	WIRE ROD CUTTING	BORIA	120	17500	Confirm
107	7823	WIRE ROD CUTTING	BORIA	120	17500	Confirm
108	7868	WIRE ROD CUTTING	BORIA	120	17500	Confirm
109	7869	WIRE ROD CUTTING	BORIA	120	17500	Confirm
110	7870	WIRE ROD CUTTING	BORIA	120	17500	Confirm
117	7742	WRM TRIMMING AND CUTTING	ODS_AREA_M16L_1	76.09	17950	Confirm
122	7788	RAIL CUTTING	BORIA	428	18200	Confirm
124	7867	RAIL CUTTING	BORIA	517	18400	Confirm
145	7881	BILLET DEF/REJ (ABOVE 110)	BORIA	214	19550	Confirm
147	7776	BILLET DEF/REJ (UPTO 110)	ODS_AREA_D4-RT	195.05	18700	Confirm
148	7777	BILLET DEF/REJ (UPTO 110)	ODS_AREA_J5-RT	208.15	18900	Confirm
149	7778	BILLET DEF/REJ (UPTO 110)	ODS_AREA_I6-RT	189.35	18800	Confirm
150	7779	BILLET DEF/REJ (UPTO 110)	ODS_AREA_C1-LT	159.5	19000	Confirm

Lot Approval Report-SAIL-BSP-M&SP-FA-1010022 Dtd.02.12.09

Sl.No.	Lot No.	Material Description	Loaction	Qty (MT)	H1 Bid Price (Rs/MT)	Status
151	7781	BILLET DEF/REJ (UPTO 110)	ODS_AREA_F1-LT	176.35	18850	Confirm
152	7783	BILLET DEF/REJ (UPTO 110)	ODS_AREA_H7-LT	161.25	18950	Confirm
153	7785	BILLET DEF/REJ (UPTO 110)	ODS_AREA_A1-LT	131.8	18850	Confirm
154	7786	BILLET DEF/REJ (UPTO 110)	ODS_AREA_J7-RT	204.55	18850	Confirm
155	7789	BILLET DEF/REJ (UPTO 110)	ODS_AREA_C2-RT	204.5	18850	Confirm
156	7792	BILLET DEF/REJ (UPTO 110)	ODS_AREA_J9-LT	167.6	19050	Confirm
157	7795	BILLET DEF/REJ (UPTO 110)	ODS_AREA_I8-LT	166.35	19000	Confirm
158	7797	BILLET DEF/REJ (UPTO 110)	ODS_AREA_H5-RT	195.55	18950	Confirm
159	7800	BILLET DEF/REJ (UPTO 110)	ODS_AREA_D2-LT	214.65	19050	Confirm
160	7803	BILLET DEF/REJ (UPTO 110)	ODS_AREA_D4-LT	174	19000	Confirm
161	7806	BILLET DEF/REJ (UPTO 110)	ODS_AREA_I8-LT	176.55	18950	Confirm
162	7879	BILLET DEF/REJ (UPTO 110)	BORIA	352	19050	Confirm
163	7880	BILLET DEF/REJ (UPTO 110)	BORIA	451	19050	Confirm
232	7702	BLOOM CC DEF/REJ	ODS_AREA_I9-RT	155	17000	Confirm
239	7656	SLAB CC DEF/REJ	ODS_AREA_J6-LT	174.5	18000	Confirm
240	7657	SLAB CC DEF/REJ	ODS_AREA_H9-RT	175.95	18250	Confirm
241	7658	SLAB CC DEF/REJ	ODS_AREA_I8-LT	185.85	18000	Confirm
242	7659	SLAB CC DEF/REJ	ODS_AREA_E1-LT	178.45	18250	Confirm
243	7660	SLAB CC DEF/REJ	ODS_AREA_A1-LT	233.2	18000	Confirm
244	7661	SLAB CC DEF/REJ	ODS_AREA_H8-LT	237.95	18000	Confirm
245	7662	SLAB CC DEF/REJ	ODS_AREA_E2-RT	248.1	18000	Confirm
246	7663	SLAB CC DEF/REJ	ODS_AREA_F3-RT	198.3	18000	Confirm
247	7664	SLAB CC DEF/REJ	ODS_AREA_H6-LT	262.8	18000	Confirm
248	7665	SLAB CC DEF/REJ	ODS_AREA_J8-RT	236.5	18000	Confirm

Lot Approval Report-SAIL-BSP-M&SP-FA-1010022 Dtd.02.12.09

Sl.No.	Lot No.	Material Description	Loaction	Qty (MT)	H1 Bid Price (Rs/MT)	Status
250	7848	MS TURNING AND BORING	BORIA	50	13750	Confirm
251	7849	MS TURNING AND BORING	BORIA	50	13600	Confirm
252	7850	MS TURNING AND BORING	BORIA	50	13800	Confirm