

Lot Approval Report SAIL-BSP-M&SP-FA-10100044 Dtd.03.08.10

Sl.No.	Lot No.	Material Description	Location	Qty(MT)	H1 Bid Price (Rs/MT)	Status
1	17320	PLATE SIDE SHEARING	BORIA	107	20850	Confirm
2	17321	PM END SHEARING CAT I	BORIA	145	20450	Confirm
3	17322	PM END SHEARING CAT I	BORIA	126	20500	Confirm
4	17323	PM END SHEARING CAT I	BORIA	117	20650	Confirm
5	17324	PM END SHEARING CAT I	BORIA	141	20750	Confirm
6	17325	PM END SHEARING CAT I	BORIA	133	20550	Confirm
7	17326	PM END SHEARING CAT I	BORIA	131	20700	Confirm
8	17327	PM END SHEARING CAT I	BORIA	136	20600	Confirm
9	17063	PM END SHEARING CAT I	NDS_AREA_H	163.75	20650	Confirm
10	17064	PM END SHEARING CAT I	NDS_AREA_G	153.38	20700	Confirm
11	17151	PM END SHEARING CAT I	NDS_AREA_M	168.46	20800	Confirm
12	17316	PM END SHEARING CAT I	NDS_AREA_H	148.04	20750	Confirm
13	17328	PM END SHEARING CAT II	BORIA	73	19550	Confirm
14	17329	PM END SHEARING CAT II	BORIA	81	19650	Confirm
15	17330	PM END SHEARING CAT II	BORIA	77	19600	Confirm
16	17331	PM END SHEARING CAT II	BORIA	78	19700	Confirm
17	17332	PM END SHEARING CAT II	BORIA	57	19550	Confirm
18	17333	PM END SHEARING CAT II	BORIA	72	19700	Confirm
19	17334	PM END SHEARING CAT II	BORIA	88	19700	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100044 Dtd.03.08.10

Sl.No.	Lot No.	Material Description	Location	Qty(MT)	H1 Bid Price (Rs/MT)	Status
20	17335	PM END SHEARING CAT II	BORIA	65	19700	Confirm
21	17336	PM END SHEARING CAT II	BORIA	71	19800	Confirm
22	17337	PM END SHEARING CAT II	BORIA	57	19800	Confirm
23	17338	PM END SHEARING CAT II	BORIA	56	19800	Confirm
24	17339	PM END SHEARING CAT II	BORIA	54	19850	Confirm
25	17340	PM END SHEARING CAT II	BORIA	61	19800	Confirm
26	17341	PM END SHEARING CAT II	BORIA	71	19850	Confirm
27	17342	PM END SHEARING CAT II	BORIA	66	19850	Confirm
28	17317	PM END SHEARING CAT II	NDS_AREA_L	119.69	19800	Confirm
29	17066	PLATE CUTTING CAT I(Con No.31 Loc I8R)	ODS_AREA_I8-RT	120.61	22050	Confirm
30	17067	PLATE CUTTING CAT I(Con No.32 Loc I9R)	ODS_AREA_I9-RT	129.36	21800	Confirm
31	17068	PLATE CUTTING CAT I(Con No.33 Loc J6R)	ODS_AREA_J6-RT	134.48	22050	Confirm
32	17069	PLATE CUTTING CAT I(Con No.34 Loc J10R)	ODS_AREA_A1-LT	129.28	22000	Confirm
33	17065	PLATE CUTTING CAT II	NDS_AREA_A-12	184.8	21050	Confirm
34	17070	PLATE CUTTING CAT A(Con No.27 Loc.C1L)	ODS_AREA_C1-LT	170.4	26150	Confirm
35	17071	PLATE CUTTING CAT A(Con No.30 Loc.H5L)	ODS_AREA_H5-LT	166.05	25800	Confirm
38	17025	MERCHANT MILL CUTTINGS(CON NO.27 LOC. CEZ-R-L)	ODS_CEZ RD LT	216.67	21100	Confirm
39	17393	MM COBBLE	ODS_AREA_K9-LT	168.33	19850	Confirm
40	17061	WR COIL DEF(CON No.8 LOC.A1L)	ODS_AREA_A1-LT	88.7	19500	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100044 Dtd.03.08.10

Sl.No.	Lot No.	Material Description	Location	Qty(MT)	H1 Bid Price (Rs/MT)	Status
49	17346	TMT BAR DEFECTIVE	BORIA	120	21500	Confirm
50	17347	TMT BAR DEFECTIVE	BORIA	455	21000	Confirm
51	17343	WIRE ROD CUTTING(Virtual Lot)	BORIA	120	21100	Confirm
52	17344	WIRE ROD CUTTING(Virtual Lot)	BORIA	120	21100	Confirm
53	17345	WIRE ROD CUTTING(Virtual Lot)	BORIA	120	21100	Confirm
71	17062	CRANE RAIL DEF(CON NO.1 LOC.H9R)	ODS_AREA_H9-RT	135.95	24500	Confirm
72	17319	BILLET DEF/REJ (UPTO 110)	BORIA	459	23700	Confirm
73	17045	BILLET DEF/REJ (UPTO 110)(CON NO.46 LOC.J6L)	ODS_AREA_J6-LT	140.1	23300	Confirm
74	17046	BILLET DEF/REJ (UPTO 110)(CON NO.72 LOC.I7L)	ODS_AREA_I7-LT	133.6	23500	Confirm
75	17047	BILLET DEF/REJ (UPTO 110)(CON NO.74 LOC.E1L)	ODS_AREA_E1-LT	170.75	23450	Confirm
76	17048	BILLET DEF/REJ (UPTO 110)(CON NO.78 LOC.H5R)	ODS_AREA_H5-RT	215.45	23400	Confirm
77	17049	BILLET DEF/REJ (UPTO 110)(CON NO.84 LOC.I6L)	ODS_AREA_I6-LT	196.8	23450	Confirm
78	17050	BILLET DEF/REJ (UPTO 110)(CON NO.87 LOC.E3R)	ODS_AREA_E3-RT	165.65	23550	Confirm
79	17051	BILLET DEF/REJ (UPTO 110)(CON NO.89 LOC.E3R)	ODS_AREA_E3-RT	146.15	23450	Confirm
80	17052	BILLET DEF/REJ (UPTO 110)(CON NO.91 LOC.D4L)	ODS_AREA_D4-LT	176.55	23450	Confirm
81	17053	BILLET DEF/REJ (UPTO 110)	ODS_AREA_F1-RT	170.95	23450	Confirm
82	17054	BILLET DEF/REJ (UPTO 110)(CON NO.93 LOC.H7R)	ODS_AREA_H7-RT	187.95	23550	Confirm
83	17055	BILLET DEF/REJ (UPTO 110)(CON NO.94 LOC.E1L)	ODS_AREA_E1-LT	173.1	23450	Confirm
84	17056	BILLET DEF/REJ (UPTO 110)(CON NO.95 LOC.D1R)	ODS_AREA_D1-RT	191.2	23450	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100044 Dtd.03.08.10

Sl.No.	Lot No.	Material Description	Location	Qty(MT)	H1 Bid Price (Rs/MT)	Status
85	17057	BILLET DEF/REJ (UPTO 110)(CON NO.96 LOC.I9L)	ODS_AREA_I9-LT	211.6	23500	Confirm
86	17058	BILLET DEF/REJ (UPTO 110)(CON NO.99 LOC.D2R)	ODS_AREA_C1-RT	191.3	23550	Confirm
87	17059	BILLET DEF/REJ (UPTO 110)	ODS_AREA_D2-RT	130.15	23450	Confirm
88	16569	BILLET DEF/REJ (UPTO 110)	ODS_AREA_I8-LT	139.05	23550	Confirm
89	16664	BILLET DEF/REJ (UPTO 110)	ODS_AREA_G5-RT	167.4	23450	Confirm
91	17028	BLOOM RL DEF/REJ(CON NO.50 LOC.C3R)	ODS_AREA_C3-RT	117.95	22050	Confirm
94	17031	BLOOM RL DEF/REJ(CON NO.61 LOC.I5L)	ODS_AREA_I5-LT	154.5	20000	Confirm
95	17032	BLOOM RL DEF/REJ(CON NO.77 LOC.D4L)	ODS_AREA_D4-LT	189.15	20750	Confirm
96	17033	BLOOM RL DEF/REJ(CON NO.80 LOC.H5L)	ODS_AREA_H5-LT	197.15	19700	Confirm
97	17034	BLOOM RL DEF/REJ(CON NO.97 LOC.E2R)	ODS_AREA_E2-RT	193.1	22050	Confirm
98	17035	BLOOM RL DEF/REJ(CON NO.95 LOC.D3L)	ODS_AREA_D3-LT	176.3	19700	Confirm
99	17036	BLOOM RL DEF/REJ(CON NO.91 LOC.A1R)	ODS_AREA_A1-RT	166.55	22550	Confirm
100	17037	BLOOM RL DEF/REJ(CON NO.90 LOC.E4R)	ODS_AREA_E4-RT	179.65	22600	Confirm
101	17038	BLOOM RL DEF/REJ(CON NO.89 LOC.C3L)	ODS_AREA_C3-LT	181	19700	Confirm
102	17039	BLOOM RL DEF/REJ(CON NO.87 LOC.H5L)	ODS_AREA_H5-LT	176.4	19700	Confirm
103	17040	BLOOM RL DEF/REJ(CON NO.86 LOC.C4R)	ODS_AREA_C4-RT	157	19750	Confirm
105	17042	BLOOM RL DEF/REJ(CON NO.83 LOC.C2R)	ODS_AREA_C2-RT	169.75	19700	Confirm
106	17043	BLOOM RL DEF/REJ(CON NO.82 LOC.H5R)	ODS_AREA_H5-RT	185.2	20850	Confirm
107	17044	BLOOM RL DEF/REJ(CON NO.81 LOC.H5L)	ODS_AREA_H5-LT	171.2	21200	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10100044 Dtd.03.08.10

Sl.No.	Lot No.	Material Description	Location	Qty(MT)	H1 Bid Price (Rs/MT)	Status
109	17359	BLOOM RL DEF/REJ	ODS_AREA_C4-RT	183.3	19750	Confirm
110	17363	BLOOM RL DEF/REJ	ODS_AREA_A1-RT	154.85	19700	Confirm
115	17369	BLOOM RL DEF/REJ	ODS_AREA_J5-LT	144.5	19700	Confirm
118	17372	BLOOM RL DEF/REJ	ODS_AREA_E4-LT	173.35	19800	Confirm
122	17388	BLOOM RL DEF/REJ	ODS_AREA_E4-LT	171.05	19700	Confirm
125	17391	BLOOM RL DEF/REJ	ODS_AREA_J5-LT	190.25	19700	Confirm
126	17396	BLOOM RL DEF/REJ	ODS_AREA_E3-LT	178	19700	Confirm
127	17397	BLOOM RL DEF/REJ	ODS_AREA_A1-RT	200.75	19700	Confirm
128	17060	BLOOM SHAPED DEF/ REJ(CON NO.21 LOC.D4L)	ODS_AREA_D4-LT	147	19750	Confirm
129	17358	MS TURNING AND BORING	ODS_OLD_W_BRIDGE	44.24	16800	Confirm