

Lot Approval Report SAIL-BSP-M&SP-FA-10150019 Dtd.19.04.10

Sl.No.	Lot No.	Material Description	Location	Qty	H1 Bid Price(Rs/ Unit)	Unit of Measurement	Status
1	12635	BSIM(VIRTUAL LOT)	BORIA	200	23050	TO	Confirm
2	12636	BSIM(VIRTUAL LOT)	BORIA	200	23200	TO	Confirm
3	12637	BSIM(VIRTUAL LOT)	BORIA	200	23200	TO	Confirm
4	12638	BSIM(VIRTUAL LOT)	BORIA	200	23200	TO	Confirm
5	12639	BSIM(VIRTUAL LOT)	NSBY	500	23050	TO	Confirm
6	12640	BSIM(VIRTUAL LOT)	NSBY	500	23150	TO	Confirm
7	12641	BSIM(VIRTUAL LOT)	NSBY	500	23250	TO	Confirm
8	12642	BSIM(VIRTUAL LOT)	NSBY	500	23200	TO	Confirm
9	12643	BSIM(VIRTUAL LOT)	NSBY	500	23050	TO	Confirm
10	12644	BSIM(VIRTUAL LOT)	NSBY	500	23100	TO	Confirm
11	12645	BSIM(VIRTUAL LOT)	NSBY	500	23050	TO	Confirm
12	12646	BSIM(VIRTUAL LOT)	NSBY	500	23050	TO	Confirm
13	12647	BSIM(VIRTUAL LOT)	NSBY	200	23400	TO	Confirm
14	12648	BSIM(VIRTUAL LOT)	NSBY	200	23200	TO	Confirm
15	12649	CI SKULL SCRAP(VIRTUAL LOT)	SPS	200	20700	TO	Confirm
16	12650	IRON SCRAP - MIXER,SPS,PCM(VIRTUAL LOT)	SPS	200	22350	TO	Confirm
17	12651	IRON SCRAP -MIXER,SPS,PCM	STRL 8	200	19850	TO	Confirm
18	12652	IRON SCRAP -MIXER,SPS,PCM	STRL 8	200	18500	TO	Confirm
19	12653	IRON SCRAP -MIXER,SPS,PCM	STRL 8	200	18350	TO	Confirm
20	12654	IRON SCRAP -MIXER,SPS,PCM	STRL 8	200	18350	TO	Confirm
21	12655	IRON SCRAP -MIXER,SPS,PCM	STRL 8	200	18750	TO	Confirm
22	12656	IRON SCRAP -MIXER,SPS,PCM	STRL 8	200	18200	TO	Confirm

Lot Approval Report SAIL-BSP-M&SP-FA-10150019 Dtd.19.04.10

Sl.No.	Lot No.	Material Description	Location	Qty	H1 Bid Price(Rs/ Unit)	Unit of Measurement	Status
23	12657	MILL SCALE(VIRTUAL LOT)	BORIA	25	7400	TO	Confirm
24	12658	MILL SCALE(VIRTUAL LOT)	BORIA	25	7400	TO	Confirm
25	12659	MILL SCALE(VIRTUAL LOT)	BORIA	25	7400	TO	Confirm
26	12660	MILL SCALE(VIRTUAL LOT)	BORIA	25	7400	TO	Confirm
27	12661	U/R SGCI ROLLS (5-10 T)	BORIA	104	34500	TO	Confirm
31	12665	U/B/R SCRAP WORK ROLLS OF PM	S&S_PM_AREA1_ST	1	613000	EA	Confirm
32	12666	U/B/R SCRAP WORK ROLLS OF PM	S&S_PM_AREA1_ST	1	613000	EA	Confirm
33	12667	U/B/R SCRAP WORK ROLLS OF PM	S&S_PM_AREA1_ST	1	613000	EA	Confirm
34	12668	U/B/R SCRAP WORK ROLLS OF PM	S&S_PM_AREA1_ST	1	613000	EA	Confirm