

Lot Approval Reporsrt SAIL-BSP-MKTG FA-10100001
08.04.09 & 09.04.09

DATED

Lot NO	Material Description	Qty(TO)	Bid Price in Rs/t	Unit of Measurement	Status
1	BILLET DEF/REJ (UPTO 110)	200	22050	TO	Confirm
2	BILLET DEF/REJ (UPTO 110)	407	22050	TO	Confirm
3	BILLET DEF/REJ (UPTO 110)	415	22000	TO	Confirm
4	BILLET DEF/REJ (UPTO 110)	436	22050	TO	Confirm
5	BILLET DEF/REJ (UPTO 110)	487	22100	TO	Confirm
6	BILLET DEF/REJ (UPTO 110)	200	22000	TO	Confirm
7	BILLET DEF/REJ (UPTO 110)	200	22000	TO	Confirm
8	BILLET DEF/REJ (UPTO 110)	200	22050	TO	Confirm
9	BILLET DEF/REJ (UPTO 110)	200	22100	TO	Confirm
10	BILLET DEF/REJ (ABOVE 110)	145	21550	TO	Confirm
11	BILLET DEF/REJ (ABOVE 110)	60	21550	TO	Confirm
13	BLOOM RL DEF/REJ	200	19150	TO	Confirm
14	BLOOM RL DEF/REJ	200	18900	TO	Confirm
17	BLOOM RL DEF/REJ	200	19000	TO	Confirm
18	BLOOM RL DEF/REJ	200	19050	TO	Confirm
19	SLAB RL DEF	200	21200	TO	Confirm
20	SLAB RL DEF	200	21250	TO	Confirm
21	RAILS DEF/REJ R-52	100	20550	TO	Confirm
22	RAILS DEF/REJ R-52	200	20300	TO	Confirm
23	RAILS DEF/REJ R-52	100	20150	TO	Confirm
24	RAILS DEF/REJ R-52	100	20300	TO	Confirm
25	RAILS DEF/REJ R-52	100	20200	TO	Confirm
26	RAILS DEF/REJ R-60	100	20100	TO	Confirm
27	RAILS DEF/REJ R-60	100	20200	TO	Confirm
28	RAILS DEF/REJ R-60	100	20250	TO	Confirm
29	RAILS DEF/REJ R-60	100	20300	TO	Confirm
30	RAILS DEF/REJ R-60	100	20250	TO	Confirm
31	PLATE CUTTING CAT I	127	21600	TO	Confirm
32	PLATE CUTTING CAT I	132	21450	TO	Confirm
33	PLATE CUTTING CAT I	129	21400	TO	Confirm
35	PLATE CUTTING CAT I	116	21450	TO	Confirm
38	PLATE CUTTING CAT A	114	24300	TO	Confirm
40	PLATE CUTTING CAT A	100	24250	TO	Confirm
42	PLATE CUTTING CAT A	125	24400	TO	Confirm
44	PM END SHEARING CAT I	155	20500	TO	Confirm
45	PM END SHEARING CAT I	156	20400	TO	Confirm

**Lot Approval Reporsrt SAIL-BSP-MKTG FA-10100001
08.04.09 & 09.04.09**

DATED

Lot NO	Material Description	Qty(TO)	Bid Price in Rs/t	Unit of Measurement	Status
46	PM END SHEARING CAT I	161	20350	TO	Confirm
47	PM END SHEARING CAT I	142	20350	TO	Confirm
49	PLATE CUTTING CAT II	114	21200	TO	Confirm
50	PLATE CUTTING CAT II	163	21350	TO	Confirm
51	PM END SHEARING CAT I	121	20050	TO	Confirm
52	PM END SHEARING CAT I	140	20500	TO	Confirm
53	PM END SHEARING CAT I	120	20300	TO	Confirm
55	PM END SHEARING CAT I	130	20100	TO	Confirm
56	PM END SHEARING CAT I	150	20150	TO	Confirm
58	PM END SHEARING CAT I	128	20250	TO	Confirm
59	PM END SHEARING CAT I	121	20200	TO	Confirm
60	PM END SHEARING CAT I	126	20300	TO	Confirm
61	PM END SHEARING CAT I	130	20200	TO	Confirm
62	PM END SHEARING CAT I	149	20250	TO	Confirm
63	PM END SHEARING CAT I	133	20250	TO	Confirm
64	PM END SHEARING CAT I	150	20300	TO	Confirm
65	BILLET DEF/REJ (ABOVE 110) SPL STEEL RE	175	22350	TO	Confirm
66	PM END SHEARING CAT I	147	20350	TO	Confirm
67	PM END SHEARING CAT II	74	18700	TO	Confirm
68	PM END SHEARING CAT II	75	18550	TO	Confirm
69	PM END SHEARING CAT II	82	18600	TO	Confirm
70	BILLET DEF/REJ (UPTO 110)	221	21750	TO	Confirm
71	PM END SHEARING CAT II	70	18500	TO	Confirm
72	PM END SHEARING CAT II	86	18500	TO	Confirm
73	PM END SHEARING CAT II	92	18550	TO	Confirm
75	RAIL CUTTING	246	19850	TO	Confirm
76	RAIL CUTTING	238	19500	TO	Confirm
77	BILLET DEF/REJ (ABOVE 110) SPL STEEL RE	165	22400	TO	Confirm
78	RAIL CUTTING	439	19400	TO	Confirm
79	RAIL CUTTING	324	19450	TO	Confirm
80	RAIL CUTTING	387	19850	TO	Confirm
81	BILLET DEF/REJ (UPTO 110)	203	21800	TO	Confirm
82	TMT BAR DEFECTIVE	139	21500	TO	Confirm
83	TMT BAR DEFECTIVE	128	21500	TO	Confirm
84	BILLET DEF/REJ (UPTO 110)	182	21700	TO	Confirm
85	BILLET DEF/REJ (UPTO 110)	205	21800	TO	Confirm

Lot Approval Reporsrt SAIL-BSP-MKTG FA-10100001
08.04.09 & 09.04.09

DATED

Lot NO	Material Description	Qty(TO)	Bid Price in Rs/t	Unit of Measurement	Status
86	BILLET DEF/REJ (UPTO 110)	195	21700	TO	Confirm
87	BILLET DEF/REJ (UPTO 110)	178	21700	TO	Confirm
88	BILLET DEF/REJ (UPTO 110)	206	21700	TO	Confirm
89	BILLET DEF/REJ (UPTO 110)	210	21650	TO	Confirm
90	WR COIL DEF	86	25000	TO	Confirm
91	WR COIL DEF	70	25450	TO	Confirm
92	BILLET DEF/REJ (UPTO 110)	216	21800	TO	Confirm
93	BILLET DEF/REJ (UPTO 110)	236	21750	TO	Confirm
94	PLATE SIDE SHEARING	133	21250	TO	Confirm
95	PLATE SIDE SHEARING	108	21500	TO	Confirm
96	PLATE SIDE SHEARING	125	21050	TO	Confirm
97	PLATE SIDE SHEARING	126	21000	TO	Confirm
98	PLATE SIDE SHEARING	125	21150	TO	Confirm
99	PLATE SIDE SHEARING	126	21000	TO	Confirm
100	WIRE ROD CUTTING	120	21000	TO	Confirm
101	WIRE ROD CUTTING	120	21250	TO	Confirm
102	BILLET DEF/REJ (UPTO 110)	198	21750	TO	Confirm
103	WIRE ROD CUTTING	120	21250	TO	Confirm
104	BILLET DEF/REJ (UPTO 110)	198	21750	TO	Confirm
105	WIRE ROD CUTTING	120	21300	TO	Confirm
106	BILLET DEF/REJ (UPTO 110)	198	21750	TO	Confirm
107	WIRE ROD CUTTING	120	21250	TO	Confirm
108	BILLET DEF/REJ (UPTO 110)	223	21750	TO	Confirm
109	BILLET DEF/REJ (UPTO 110)	188	21750	TO	Confirm
110	WIRE ROD CUTTING	120	21350	TO	Confirm
112	WIRE ROD CUTTING	120	21350	TO	Confirm
113	WIRE ROD CUTTING	120	21350	TO	Confirm
115	WIRE ROD CUTTING	120	21300	TO	Confirm
117	WIRE ROD CUTTING	120	21350	TO	Confirm
124	WR COIL DEF	97	22100	TO	Confirm
126	MM COBBLE	127	19800	TO	Confirm
127	MM COBBLE	124	20600	TO	Confirm
128	TMT BAR DEFECTIVE	23	21150	TO	Confirm
129	MM END CUTTINGS	110	21250	TO	Confirm
130	MM END CUTTINGS	127	21300	TO	Confirm
131	MM END CUTTINGS	128	21050	TO	Confirm

Lot Approval Reporst SAIL-BSP-MKTG FA-10100001
08.04.09 & 09.04.09

DATED

Lot NO	Material Description	Qty(TO)	Bid Price in Rs/t	Unit of Measurement	Status
132	MM END CUTTINGS	142	21150	TO	Confirm
133	MM END CUTTINGS	133	21050	TO	Confirm
134	MM END CUTTINGS	130	21150	TO	Confirm
135	MM END CUTTINGS	148	20900	TO	Confirm
136	MM END CUTTINGS	147	20850	TO	Confirm
137	MM END CUTTINGS	123	20850	TO	Confirm
138	MM END CUTTINGS	126	21050	TO	Confirm
139	MM END CUTTINGS	130	21100	TO	Confirm
143	MM END CUTTINGS	133	21000	TO	Confirm
144	MM END CUTTINGS	127	21800	TO	Confirm
145	MM END CUTTINGS	167	22750	TO	Confirm
146	WRM TRIMMING END CUTTING	70	21550	TO	Confirm
147	WRM TRIMMING END CUTTING	46	23150	TO	Confirm
166	RAIL CUTTING	45	19550	TO	Confirm
167	WIRE NET SCRAP	3	16750	TO	Confirm
168	RSM END CUTTING	82	19550	TO	Confirm
169	BLOOM CC DEF/REJ	225	18000	TO	Confirm
170	BLOOM CC DEF/REJ	219	18000	TO	Confirm
176	BLOOM CC DEF/REJ	165	18000	TO	Confirm
177	BLOOM CC DEF/REJ	164	18000	TO	Confirm
178	BLOOM CC DEF/REJ	163	18000	TO	Confirm
179	BLOOM CC DEF/REJ	160	18000	TO	Confirm
180	BLOOM CC DEF/REJ	158	18000	TO	Confirm
182	BLOOM CC DEF/REJ	109	18000	TO	Confirm
205	TURNING AND BORING FROM RTS	60	18000	TO	Confirm
206	TURNING AND BORING FROM RTS	40	18000	TO	Confirm